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AMENDMENT NO. 5 

DATE:  June 19, 2013 

 

RE: VA Medical Center 

5000 West National Avenue 

Milwaukee, WI 53295 

 

VA No. 695-12-195 

 
This Addendum consists of 1 page. 

 

The following items are to provide clarification to the contract documents: 

 

1. Refer to the Bid Schedule on page 5 of the Solicitation for the bid items.  Disregard the notes on the drawing set dated 

4.19.13 highlighting key notes as bid alternate work.  The items identified as bid items on the drawing set should all 

be included in the base bid cost.  For example, key notes 3 through 6 on sheet AS-102 should be part of the base bid 

cost.  As stated in the posted Bid Schedule, the base bid “Work includes rubber flooring system in the corridors and 

replacing the corridor wall finishes.”  Therefore, according to the posted bid schedule, key notes 3 through 5 on sheet 

AS-102 should be deleted to get the cost for alternate bid item 1. 

 

2. The underside of the roof slab is 3'-6" above the X-ray treatment room finished ceiling.  The slab is 10" thick, cast in 

place reinforced concrete.  Per sheet AS-202 the contractor is responsible for the design of the unistrut system & shall 

provide installation drawings sealed by a State of Wisconsin Professional Structural Engineer. 

 

 


